

AGREEMENT made as of the 12 day of September
in the year of 2022
(In words, indicate day, month and year)

BETWEEN the Owner:
(Name, address and other information)

ST Thomas Community Health
1936 Magazine St
New Orleans, La 70130

and the Contractor:
(Name, address and other information)

Cobalt Construction, Inc
92 Chamale Cove
Slidell, La 70460

The Project is:
(Name and location)

3500 HOLIDAY DR

The Architect is:
(Name, address and other information)

Terrell Fabacher Architects
1050 S. Norman Francis PKWY
New Orleans, La

The Owner and Contractor agree as follows.

TABLE OF ARTICLES

- 1 THE CONTRACT DOCUMENTS
- 2 THE WORK OF THIS CONTRACT
- 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
- 4 CONTRACT SUM
- 5 PAYMENTS
- 6 DISPUTE RESOLUTION
- 7 TERMINATION OR SUSPENSION
- 8 MISCELLANEOUS PROVISIONS
- 9 ENUMERATION OF CONTRACT DOCUMENTS
- 10 INSURANCE AND BONDS

ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, supplementary and other Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in this Agreement and Modifications issued after execution of this Agreement; all of which form the the Contract, and are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written or oral. An enumeration of the Contract Documents, other than Modifications, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT

The Contractor shall fully execute the Work described in the Contact Documents, except as specifically indicated in the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated below or provision is made for the date to be fixed in a notice to proceed issued by the Owner.

(Insert the date of commencement if it differs from the date of this Agreement or, if applicable, state that the date will be fixed in a notice to proceed.)

Septemebr 12, 2023

If, prior to the commencement of the Work, the Owner requires time to file mortgages, and other security interests, the Owner's time requirement shall be as follows:

§ 3.2 The Contract Time shall be measured from the date of commencement.

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than (180) days from the date of commencement, or as follows:

(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of commencement. If appropriate, insert any requirements for earlier Substantial Completion of certain portions of the Work.)

Portion of the Work

Substantial Completion Date

,subject to adjustments of this Contract Time as provided in the Contract Documents.

(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for early completion of the Work.)

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor's performance of the Contract. The Contract Sum shall be **Eight Hundred Fifty Eight Thousand Ninty Seven Dollars (\$ 858,097.00)**, subject to additions and deductions provided in the Contract Documents.

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract Documents and are hereby accepted by the Owner:
(State the number of other identification of accepted alternates. If the bidding or proposal documents permit the Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other alternates showing the for each and the date when that amount expires.)

§ 4.3 Unit prices, if any, are as follows: (Identify and state the unit price; state quantity limitations, if any, to which the unit price will be applicable.)

Item	Units and Limitations	Price Per Unit (\$0.00)
-------------	------------------------------	--------------------------------

§ 4.4 Allowances included in the Contract Sum, if any:
(Identify allowance and state exclusions, if any, from the allowance price.)

Item	Price
-------------	--------------

ARTICLE 5 PAYMENTS

§ 5.1 PROGRESS PAYMENTS

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contactor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the month or as follows:

Last day of the month

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the _____ day of a month, The Owner shall make payment to the certified amount to the Contractor not later than the _____ day of the _____ month. If an Application for Payment is received by the Architect after the application date fixed above, payments shall be made by the Owner not later than (30) days after the Architect receives the Application for Payment.
(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the various portions of the Work. The schedule of values shall be prepared in such form and supported by such data to substantiate its accuracy as the Architect may require. This schedule, unless objected to by the Architect, shall be used as a basis for reviewing the Contractor's Application for Payment.

§ 5.1.5 Application for Payment shall show the percentage of completion of each portion of the Work as of the end of the period covered by the Application for Payment.

§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as follows:

- .1 Take that portion of the Contract Sum properly allocable to completed Work as determined by multiplying the percentage completion of each portion of the Work by the share of the Contract Sum allocated to that portion of the Work in the schedule of values, less retainage of percent(5 %). Pending final determination of the cost to the Owner of changes in the work, amounts not in dispute shall be included as provided in Section 7.3.9 of Document GCC201.
- .2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and suitably stored at the site for subsequent incorporation in the completed construction (or, if approved in advance by the Owner, suitably stored off the site at a location agreed upon in writing), less retainage of percent (5 %);
- .3 Subtract the aggregate of previous payments made by the Owner; and
- .4 Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment as provided in Section 9.5 of Document GCC201.

§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under the following circumstances:

- .1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the full amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete Work, retainage applicable to such work and unsettled claims; and (Section 9.8.5 of Document GCC201 requires release of applicable retainage upon substantial Completion of Work with consent of surety, if any.)
- .2 Add, if final completion of the Work is thereafter materially delayed through no fault of the Contractor, any additional amounts payable in accordance with Section 9.10.3 of Document GCC201.

§ 5.1.8 Reduction or limitation of retainage, if any, shall be as follows:

(If it intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from the percentages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Contract Documents, insert here provisions for such reduction or limitation.)

§ 5.1.9 Except with the Owner's prior approval, the Contractor shall not make advance payments to suppliers for materials or equipment which have not been delivered and stored at the site.

§ 5.2 FINAL PAYMENT

§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the Contractor when:

- .1 The Contractor has fully performed the Contract except for the Contractor's responsibility to correct Work as provided in Section 12.2.2 of Document GCC201, and to satisfy other requirements, if any, which extend beyond final payment; and
- .2 A final Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner's final payment to the Contractor shall be made no later than 30 days after the issuance of the Architect's final Certificate for Payment, or as follows:

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 INITIAL DECISION MAKER

The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of document GCC201, unless the parties appoint below another individual, not party to this Agreement, to serve as Initial Decision Maker. (If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if other than the Architect.)

§ 6.2 BINDING DISPUTE RESOLUTION

For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of document GCC201, the method of binding dispute resolution shall be as follows: (Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution below, or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of competent jurisdiction.)

- X Arbitration pursuant to Section 15.4 of document GCC201
- Litigation in a court of competent jurisdiction
- Other: (Specify)

ARTICLE 7 TERMINATION OR SUSPENSION

§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of Document GCC201.

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of GCC201.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of GCC201 or another Contract Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract Documents.

§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located. (Insert rate of interest agreed upon, if any.)

18%

§ 8.3 The Owner's representative is:
(Name, address and other information)

Dr Don Erwin
ST Thomas Community Health Center
1936 Magazine St
New Orleans, La

§ 8.4 The Contractor's representative is:
(Name, address and other information)

William Gayle
Cobalt Construction, Inc
92 Chamale Cove
Slidell, La 70460

§ 8.5 Neither the Owner's nor the Contractor's representative shall be changed without ten days written notice to the other party.

§ 8.6 Other provisions:

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS

§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated in the sections below.

§ 9.1.1 The Agreement is this executed Document 101, Agreement Between Owner and Contractor.

§ 9.1.2 The General Conditions are the General Conditions of the Contract for Construction.

§ 9.1.3 The Supplementary and other Conditions of the Contract:

Document	Title	Date	Pages
-----------------	--------------	-------------	--------------

§ 9.1.4 The Specifications:
(Either list the Specifications here or refer to an exhibit attached to this Agreement.)

Section	Title	Date	Pages
----------------	--------------	-------------	--------------

§ 9.1.5 The Drawings:
(Either list the Drawings here or refer to an exhibit attached to this Agreement.)

Number	Title	Date
EX1	Existing	8-1-22
A1.1 - A46.3	Architectural	8-1-22
D1	Demolition	8-1-22

§ 9.1.6 The Addenda, if any, are as follows:

Number	Date	Pages
--------	------	-------

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding requirements are also enumerated in this Article 9.

9.1.7 Additional documents, if any, forming part of the Contract Documents:

.1 Document E201, Digital Data Protocol Exhibit, if completed by the parties, or the following:

Exhibit A- Cobalt Construction Proposal
Dated August 5th , 2022

.2 Other documents, if any, listed below:

(List here any additional documents that are intended to form part of the Contract Documents. GCC201 provides that bidding requirements such as advertisement or invitation to bid, Instructions to Bidders, sample forms and the Contractor's bid are not part of the Contract Documents unless enumerated in this Agreement. They should be listed here only if intended t be part of the Contract Documents.)

ARTICLE 10 INSURANCE AND BONDS

The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of document GCC201. (State bonding requirements, if any, and limits of liability for insurance required in Article 11 of document GCC201.)


Type of Insurance or Bond

Limit of Liability or Bond Amount (\$0.00)

This Agreement entered into as of the day and year first written above.



Owner (Signature)



Contractor (Signature)

St Thomas Community Health Center

(Printed Name & Title)

Donald T. Erwin, M.D., CEO

Cobalt Construction, Inc

(Printed Name & Title)

William Gayle - SECRETARY

5-Aug	
3500 Holiday Dr	
General Conditions	\$ 74,000.00
Demolition	\$ 15,000.00
Sawcutting and Concrete Removal	\$ 8,500.00
Concrete Foundation	\$ 4,000.00
Framing/Drywall/Insulation/ACT/Blocking	\$ 92,000.00
Dorrs, Frames and Hardware	\$ 58,000.00
Pass through Windows	\$ 7,500.00
Drywall Finishing	\$ 23,000.00
Painting	\$ 35,000.00
Millwork/Plastic laminate	\$ 115,672.00
Flooring and Base	\$ 32,500.00
Interior Sign allowance	\$ 2,500.00
Toilet Accessories	\$ 3,800.00
Roof	\$ 3,000.00
Storefront	\$ 9,200.00
HVAC	\$ 135,000.00
HVAC Racks	\$ 2,000.00
Plumbing	\$ 43,000.00
Electrical	\$ 82,500.00
Subtotal	\$ 746,172.00
OH&P 15%	\$ 111,925.80
TOTAL BID	\$ 858,097.80

Exclusions:

- Tapping Fees
- Exterior Work
- Fire Alarm
- Sprinkler System
- Permit Fees
- Builders Risk Policy
- Window Treatment
- Fire Caulking
- Generator