
Due to increasing Labor & Material Cost Estimates are only Valid for 14 days from issue date
Invoices Due Upon Receipt
A charge of 2% per month (24% per annum) will be made on past due balance over 30 days of
invoice date.
After 30 Days of non-payment a lien will be placed on the property

By signing this document, the customer agrees to the services, conditions and prices outlined in this document. You are authorized to do the work as specified.

Invoices Due Upon Receipt

A charge of 2% per month (24% per annum) will be made on past due balance over 30 days of invoice date.

After 30 Days of non-payment a lien will be placed on the property where work was performed.

Michael O'Keefe A.A.A

Michael Okeefe
Owner, 3601 Canal Street
Date: 8/8/2022

Aug 10, 2022

Signature: *Jason R. Sosa*
Jason R. Sosa (Aug 10, 2022 01:25 GMT+8)

Email: jason@eliteconstructionnola.com







Estimate-2141-3601Canal-Signed

Final Audit Report

2022-08-09

Created:	2022-08-08
By:	Juliet Meeks (julietmeeks@gmail.com)
Status:	Signed
Transaction ID:	CBJCHBCAABAAr6WEpmjRz4YhjZTBUC8mOtMQbrbYbxoC

"Estimate-2141-3601Canal-Signed" History

-  Document created by Juliet Meeks (julietmeeks@gmail.com)
2022-08-08 - 5:56:33 PM GMT- IP address: 184.181.37.136
-  Document emailed to jason@eliteconstructionnola.com for signature
2022-08-08 - 5:57:04 PM GMT
-  Email viewed by jason@eliteconstructionnola.com
2022-08-08 - 5:57:08 PM GMT- IP address: 66.249.80.136
-  Signer jason@eliteconstructionnola.com entered name at signing as Jason R. Sosa
2022-08-09 - 5:25:38 PM GMT- IP address: 99.42.145.58
-  Document e-signed by Jason R. Sosa (jason@eliteconstructionnola.com)
Signature Date: 2022-08-09 - 5:25:39 PM GMT - Time Source: server- IP address: 99.42.145.58
-  Agreement completed.
2022-08-09 - 5:25:39 PM GMT