

BEVA Construction LLC

Company Name New Orleans, La.

Phone 504-645-9200

CUSTOMER
AKM Investments

ESTIMATE NO
11011

DATE
8/16/2022

ADDRESS
365 Canal

CITY/STATE/ZIP
New orleans, La. 70117

PHONE
504-586-0703

E-MAIL
controller@akminvestme
nts.net

SALESPERSON
Erick Hernandez

PROJECT
630 and 632 Bourbon

PREPARED BY:
Erick Hernandez

PAYMENT TERMS
50% Prior to start, 25% as
progress, 25% once
completed

DUE DATE
As soon as agreed on terms

QUANTITY	DESCRIPTION	UNIT PRICE	AMOUNT
	Balcony Replacement		\$46,570.00
	Canopy replacement and addition (includes fascia and soffit)		
	Handrail replacement		
	Replacing lights as instructed by drawings		
	Painting entire front of building including metal works		
	Removal of any nonfunctional wiring in front elevation		

SUBTOTAL \$46,570.00

O&P 8.00%

SALES TAX \$3,725.60

OTHER

TOTAL \$50,295.60

THIS PROPOSAL INCLUDES THE CONDITIONS NOTED:

These prices are strictly for the visual inspection performed, therefore any problems encountered at the time of removal in certain areas will be considered extra, the customer will be informed, and a change order submitted to continue. The work will be performed only if the customer sends written approval via email. or letter. We can have complete work done within 5 days days of permits being issued. Please let me know if you have any questions and or concerns. Please know that all this work will be done according to the rules and regulations of the Vieux Carre' guidelines. This

Sign Below to Accept Quote:


Authorized Rep

(Aaron Motuani) 08-16-22
Date


Contractor

Erick Hernandez

8-16-2022
Date