



P.O Box 460  
 Lowell, AR 72745  
 479.684.6060

Customer: Jerry Speir Date: 10/5/2022  
 Job Address: 8318 Zimple Street New Orleans, LA 70118  
 Mailing Address: Same  
 Phone Number: 504-232-1809 Alt Phone Number: \_\_\_\_\_ Email 1: jerryspeir@gmail.com  
 Email 2: \_\_\_\_\_

**SPECIFICATIONS OF WORK TO BE PERFORMED**

**Roofing System:**

- Remove Layer  1  2 Fiber Cement  Off/Sq 27  On/Sq 31 Story  1  2
- Install Central Snap (24 gauge) with trim package Color: Smoke
- Under Layment synthetic  Drip Edge Eave trim  Starter N/A
- Valley ice/water shield + metal  Ridge Vented  Chimney N/A
- Step Flash N/A  Pipe Flashing 4-Neoprene  Vents Ridge vent  Rain Cap 2-4.5"

**OTHER SPECIFICATIONS**

Remove and replace sun tunnel  
Haul away all debris  
Install 7/16" OSB w/H-clips to entire roof surface

Order Amount \$ 87,824.76 Upgrades 0 Total 87,824.76

**Payment Terms:**

1/2 of contract price or ACV + upgrades + deductible due upon  signing or  material delivery \$ 43,912.<sup>38</sup>  
 Balance (+ supplements) ~~due upon completion~~ or receipt of remaining insurance proceeds \$ 43,912.<sup>38</sup>

(In the instance of an insurance claim, total balance could change based on supplements)

- Order Copy of Loss Statement:  yes  no  Supplements:  yes  no
- G&A Construction will bill the insurance company for supplemental charges: current pricing, missed items, code requirements, and permit. Customer Acknowledgement Initial Here

**Acceptance of Proposal:**

The above specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work specified. Payment will be as outlined above.

G&A Construction Rep Dominic Eldridge Buyer/Owner Signature Jerry Speir Date 10-6-22